Merillon Avenue Road Improvement Project - Estimates

Below are Components #1 - 6 of the $1,375,000 base estimate for the Merillon Avenue Improvement
Project.

Component #1 — Closing Euston Road - Estimate: $490,109
The closing of Euston Rd is not dependent upon other features of the plan and could be completed
alone. However, the Drainage portion of the plan feature for closing Euston Rd is broken out as it is a

major expense ($200,000) associated with connecting the islands.

Component #2 and #3 - North Curb Line — West Side ($244,084) & Relocation of West Island
($159,100) -Total Estimate: $403,184

The proposed North Curb Line — West Side (Component #2) is directly correlated to the relocation of the
West Island (Component #3). The north curb line cannot be bumped out without the relocation of the
island; and it would not make sense to relocate the island if the north curb line remains as-is.

Component #4 - The North Curb Line — East Side — Estimate: $165,541

The proposed North Curb Line — East Side is currently being completed by 3TC. This work will be a credit
to the $1,375,000 Road Estimate.

Component #5 — Paving — Estimate: $168,166

The Paving estimate may vary slightly depending on selected features and is dependent upon the
amount of base repair that is found after milling.

Component #6 — Incidentals — Estimate $148,000

Incidentals consists of all other ramps, Maintenance Protection of Traffic (MPT), Survey, Traffic Loops,
etc.

PLEASE NOTE: All estimates are determined using unit prices determined under a NYS Competitively
BID Contract that was awarded to Pratt Brothers at the June 16, 2022 Board of Trustees Meeting along
with estimated quantities. Quantities used for estimates are subject to change due to field conditions.

Component #1 Closing Euston Road 490,109
Component #2 North Curb Line — West Side 244,084
Component #3 Relocation of West Island 159,100
Component #4 North Side Curb Line 165,541
Component #5 Paving 168,166
Component #6 Incidentals 148,000
Total Estimate $1,375,000




